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WATER POLLUTION CONTROL PROGRAM (WPCP) for use with ALL projects where construction activities, such as clearing, grading, and excavation result in less than 0.4-hectare (one acre) of soil disturbance.  Use SSP 07-345 for projects where soil disturbance area is 0.4-hectare or more, or for projects where significant water quality impairment will result, as determined by the Regional Water Quality Control Board (RWQCB).

10‑1.___  WATER POLLUTION CONTROL

GENERAL

Water pollution control work shall conform to the provisions in Section 7‑1.01G, "Water Pollution," of the Standard Specifications, section of these special provisions entitled "Relations With California Regional Water Quality Control Board," and these special provisions.

2.  Use when designers prepare a Storm Water Information Handout.

A Storm Water Information Handout has been prepared for this contract and is available as described in "Project Information" of these special provisions.

Paras 3 and 4.  Edit if your District has a local office for obtaining guides and manuals.

3

The Contractor shall perform water pollution control work in conformance with the requirements in the "Storm Water Pollution Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual" and its addenda in effect on the day the Notice to Contractors is dated.  This manual is referred to as the "Preparation Manual."  Copies of the Preparation Manual may be obtained from:

State of California

Department of Transportation

Publication Distribution Unit

1900 Royal Oaks Drive

Sacramento, California 95815

Telephone:  (916) 445‑3520

4

The Preparation Manual and other references for performing water pollution control work are available from the Department's Construction Storm Water and Water Pollution Control web site at:

http://www.dot.ca.gov/hq/construc/stormwater/stormwater1.htm

5

Before the start of job site activities, the Contractor shall provide training for project managers, supervisory personnel, and employees involved with water pollution control work.  The training shall include:

A.
Rules and regulations

B.
Implementation and maintenance for:

1.
Temporary Soil Stabilization

2.
Temporary Sediment Control

3.
Tracking Control

4.
Wind Erosion Control

6

The Contractor shall designate in writing a Water Pollution Control Manager (WPCM).  The Contractor shall submit a statement of qualifications describing the training, work history, and expertise of the proposed WPCM.  The qualifications shall include either:

A.
A minimum of 24 hours of Department approved storm water management training described at Department's Construction Storm Water and Water Pollution Control web site.

B.
Certification as a Certified Professional in Erosion and Sediment Control (CPESC).

7

The WPCM shall be:

A.
Responsible for water pollution control work.

B.
The primary contact for water pollution control work.

C.
Have authority to mobilize crews to make immediate repairs to water pollution control practices.

8

The Contractor may designate one manager to prepare the WPCP and a different manager to implement the plan.  The WPCP preparer shall meet the training requirements for the WPCM.

9

WATER POLLUTION CONTROL PROGRAM

The Contractor shall submit a Water Pollution Control Program (WPCP) to the Engineer for approval.  The WPCP shall conform to the requirements in the Preparation Manual and these special provisions.

10

The WPCP shall include water pollution control practices:

A.
For storm water and non-storm water from areas outside of the job site related to construction activities for this contract such as:

1.
Staging areas.

2.
Storage yards.

3.
Access roads.

B.
Appropriate for each season as described in "Implementation Requirements" of these special provisions.

11

The WPCP shall include a schedule that:

A.
Describes when work activities that could cause water pollution will be performed.

B.
Identifies soil stabilization and sediment control practices for disturbed soil area.

C.
Includes dates when these practices will be 25, 50, and 100 percent complete.

D.
Shows 100 percent completion of these practices before the rainy season.

12*.  Add items included in the contract under appropriate practices.

The WPCP shall include the following temporary water pollution control practices and their associated contract items of work as shown on the plans or specified in these special provisions:

A.
Temporary Soil Stabilization

1.
____________

B.
Temporary Sediment Control

1.
____________

C.
Tracking Control

1.
____________

D.
Wind Erosion Control

1.
____________

E.
Non-Storm Water Management

1.
____________

F.
Waste Management and Materials Pollution Control

1.
____________

13*.  Use when construction of one or more permanent controls is necessary.

The WPCP shall include the following contract items of work for permanent water pollution control as shown on the plans or as specified in these special provisions:

A.
_____________________

B.
_____________________

C.
_____________________

14.  Use for most projects outside the Lake Tahoe Hydrologic Unit.  For less complex projects, fast-track schedules, or short construction periods, the time needed for submittal, review, and revision of the WPCP may be reduced.  Deviation from the time frames indicated are allowed only with the approval of the District Construction Storm Water Coordinator.

Within 7 days after contract approval, the Contractor shall submit 2 copies of the WPCP to the Engineer.  The Contractor shall allow 15 days for the Engineer's review.  If revisions are required, the Engineer will provide comments and specify the date that the review stopped.  The Contractor shall revise and resubmit the WPCP within 7 days of receipt of the Engineer's comments.  The Engineer's review will resume when the complete WPCP is resubmitted.  When the Engineer approves the WPCP, the Contractor shall submit 3 copies of the approved WPCP to the Engineer.  The Contractor may proceed with construction activities if the Engineer conditionally approves the WPCP while minor revisions are being completed.  If the Engineer fails to complete the review within the time allowed and if, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of the Engineer's delay, the Contractor will be compensated for resulting losses, and an extension of time will be granted, as provided for in Section 8‑1.09, "Right of Way Delays," of the Standard Specifications.

15.  Use for projects within the Lake Tahoe Hydrologic Unit requiring 30-day review by the Lahontan RWQCB before beginning construction.  Deviation from the timeframes indicated are allowed only with the approval of the District Construction Storm Water Coordinator.

Within 7 days after contract approval, the Contractor shall submit 2 copies of the WPCP to the Engineer.  The Contractor shall allow 15 days for the Engineer's review.  If revisions are required, the Engineer will provide comments and specify the date that the review stopped.  The Contractor shall revise and resubmit the WPCP within 7 days of receipt of the Engineer's comments.  The Engineer's review will resume when the complete WPCP is resubmitted.  When the Engineer approves the WPCP, the Contractor shall submit 3 copies of the approved WPCP to the Engineer.  After approval, the Engineer will submit one copy of the approved WPCP to the Lahontan RWQCB for their review and comment.  If the Lahontan RWQCB provides comments to the WPCP, the Contractor shall amend the WPCP.  Construction activities shall begin no sooner than 30 days after the Engineer approves the WPCP.  If the Engineer fails to complete the review within the time allowed and if, in the opinion of the Engineer, completion of the work is delayed or interfered with because of the Engineer's or the RWQCB's review, the Contractor will be compensated for resulting losses, and an extension of time will be granted, as provided for in Section 8‑1.09, "Right of Way Delays," of the Standard Specifications.

16*.  Insert related permits obtained by the Department for the project such as Fish & Game permits, US Army Corps of Engineers permits, RWQCB 401 Certifications, and RWQCB Waste Discharge Requirements for Aerially Deposited Lead Reuse.  Otherwise, delete.

The WPCP shall include a copy of the ______________.

17

The Contractor shall not perform work that may cause water pollution until the WPCP has been approved by the Engineer.  The Engineer's review and approval shall not waive any contract requirements and shall not relieve the Contractor from complying with Federal, State and local laws, regulations, and requirements.

18

If there is a change in construction schedule or activities, the Contractor shall prepare an amendment to the WPCP to identify additional or revised water pollution control practices.  The Contractor shall submit the amendment to the Engineer for review within a time agreed to by the Engineer not to exceed the number of days specified for the initial submittal of the WPCP.  The Engineer will review the amendment within the same time allotted for the review of the initial submittal of the WPCP.

19.  Include supplemental funds to cover extra work for item 066596, "Additional Water Pollution Control."

If directed by the Engineer or requested in writing by the Contractor and approved by the Engineer, changes to the water pollution control work specified in these special provisions will be allowed.  Changes may include addition of new water pollution control practices.  The Contractor shall incorporate these changes in the WPCP.  Additional water pollution control work will be paid for as extra work in accordance with Section 4‑1.03, "Extra work," of the Standard Specifications.

20

The Contractor shall keep a copy of the approved WPCP at the job site.  The WPCP shall be made available when requested by a representative of the Regional Water Quality Control Board, State Water Resources Control Board, United States Environmental Protection Agency, or the local storm water management agency.  Requests from the public shall be directed to the Engineer.

21

IMPLEMENTATION REQUIREMENTS

The Contractor's responsibility for WPCP implementation shall continue throughout any temporary suspension of work ordered in conformance with the provisions in Section 8‑1.05, "Temporary Suspension of Work," of the Standard Specifications.

22

If the Contractor or the Engineer identifies a deficiency in the implementation of the approved WPCP, the deficiency shall be corrected immediately, unless an agreed date for correction is approved in writing by the Engineer.  The deficiency shall be corrected before the onset of precipitation.  If the Contractor fails to correct the deficiency by the agreed date or before the onset of precipitation, the Department may correct the deficiency and deduct the cost of correcting deficiencies from payments.

23.  Use if early construction is required for permanent water pollution control items such as slope paving, rock slope protection, ditch lining, and infiltration or detention basins, etc.  Identify the schedule in "Order of Work."

The Contractor shall construct permanent water pollution control items identified in the WPCP as specified in "Order of Work" of these special provisions.  The Contractor shall maintain the permanent water pollution control items in the locations and condition shown on the plans throughout the duration of the project.

24

Year‑Round

The Contractor shall monitor the National Weather Service weather forecast on a daily basis during the contract.  The Contractor may use an alternative weather forecasting service if approved by the Engineer.  Appropriate water pollution control practices shall be in place before precipitation.

25

The Contractor may discontinue earthwork operations for a disturbed area for up to 21 days and the disturbed soil area will still be considered active.  When earthwork operations in the disturbed area have been completed, the Contractor shall implement appropriate water pollution control practices within 15 days or before predicted precipitation, whichever occurs first.

For projects at or below 1200 m in elevation in the Lahontan RWQCB areas of Dist. 2, 3, 6, 7, 8, 9, or 10 or Colorado River Basin RWQCB areas of Dist. 8 or 11 consult District NPDES or Construction Storm Water Coordinator for possible rainy season dates for the project.

26.  Use if there is no designated rainy season for the project and delete Paras 27 and 28.

Rainy Season

The project has no defined rainy season.

27*.  Use for projects with designated rainy seasons as defined in Section 2 of the Construction Site BMPs Manual (available at: http://www.dot.ca.gov/hq/construc/stormwater.html) or as required by the RWQCB.  Delete Para 26, but keep heading.  For projects with 2 rainy seasons, add the following text to the end of the paragraph: ", and between ________________ and _____________." and insert dates of second rainy season.
Soil stabilization and sediment control practices conforming to these special provisions shall be in place during the rainy season between _____________________ and _____________________.

28.  Use when early assurance of rainy season control practice implementation is deemed critical by the District Construction Storm Water Coordinator.

The Contractor shall implement soil stabilization and sediment control practices a minimum of 10 days before the start of the rainy season.

29.  Use for all projects located in the Lake Tahoe, Truckee River, East Fork Carson River, or West Fork Carson River Hydrologic Units, or for projects above 1500 m in elevation in the portions of Mono County or Inyo County within the Lahontan RWQCB, unless granted a variance by the RWQCB Executive Officer.

Winter Shutdown

The Contractor shall not remove vegetation or disturb existing ground surface conditions between October 15 and May 1.

30*.  For items "D" & "E" below, edit the inspection period.  For Lake Tahoe Hydrologic Unit "D" shall be every day and "E" shall be daily.  Otherwise, insert time appropriate for project conditions.

INSPECTION AND MAINTENANCE

The WPCM shall inspect the water pollution control practices identified in the WPCP as follows:

A.
Before a forecasted storm,

B.
After precipitation that causes site runoff,

C.
At 24‑hour intervals during extended precipitation,

D.
On a predetermined schedule, a minimum of once every 2 weeks outside of the defined rainy season, and

E.
On a predetermined schedule, a minimum of once a week during the defined rainy season.

31

The WPCM shall oversee the maintenance of the water pollution control practices.

32

The WPCM shall use the Storm Water Quality Construction Site Inspection Checklist provided in the Preparation Manual or an alternative inspection checklist provided by the Engineer.  A copy of the completed site inspection checklist shall be submitted to the Engineer within 24 hours of finishing the inspection.

33.  Use in projects with plant establishment work.

The Contractor may suspend inspections of water pollution control practices during plans establishment work upon written approval from the Engineer.

34.  Edit the number of days in the second sentence if a local RWQCB requires a shorter notification period.

REPORTING REQUIREMENTS

If the Contractor identifies discharges into surface waters or drainage systems causing or potentially causing pollution or if the project receives a written notice or order from a regulatory agency, the Contractor shall immediately inform the Engineer.  The Contractor shall submit a written report to the Engineer within 7 days of the discharge, notice, or order.  The report shall include the following information:

A.
The date, time, location, and nature of the operation, type of discharge and quantity, and the cause of the notice or order.

B.
The water pollution control practices used before the discharge, or before receiving the notice or order.

C.
The date of placement and type of additional or altered water pollution control practices placed after the discharge, or after receiving the notice or order.

D.
A maintenance schedule for affected water pollution control practices.

35

PAYMENT

During each estimate period the Contractor fails to conform to the provisions in this section, "Water Pollution Control," or fails to implement the water pollution control practices shown on the plans or specified elsewhere in these special provisions as items of work, the Department will withhold 25 percent of the progress payment.

36

Withholds for failure to perform water pollution control work will be in addition to all other withholds provided for in the contract.  The Department will return performance-failure withholds in the progress payment following the correction for noncompliance.

37.  Include Item 074017 "Prepare Water Pollution Control Program."

The contract lump sum price paid for prepare water pollution control program shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work involved in preparing, obtaining approval of, and amending the WPCP, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

38

Payments for prepare water pollution control program will be made as follows:

A.
After the WPCP has been approved by the Engineer, up to 75 percent of the contract item price for prepare water pollution control program will be included in the monthly progress estimate.

B.
After acceptance of the contract in conformance with the provisions in Section 7‑1.17, "Acceptance of Contract," of the Standard Specifications, payment for the remaining percentage of the contract item price for prepare water pollution control program will be made in conformance with the provisions in Section 9‑1.07A, "Payment Prior to Proposed Final Estimate."

39

Implementation of water pollution control practices in areas outside the highway right of way not specifically provided for in the WPCP or in these special provisions will not be paid for.

40

Water pollution control practices for which there are separate contract items of work will be measured and paid for as those contract items of work.

