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WATER POLLUTION CONTROL PROGRAM (WPCP) for use with ALL projects where construction activities, such as clearing, grading, and excavation result in less than 0.40 hectare (1 acre) of soil disturbance or projects that qualify for an EPA Small Construction Erosivity Waiver.  To qualify, soil disturbance in projects must be between 0.40 and 2.02 hectares (1 and 5 acres) in size and have an R-factor below five (5).

Otherwise, use SSP 07-345 for projects where construction activities, such as clearing, grading, and excavation result in 0.40 or more hectares (1 or more acres) of soil disturbance; or for projects where significant water quality impairment may result, as determined by the District/Regional Stormwater Coordinator.

Use with SSP 07-346 "Construction Site Management."
10‑1.__  WATER POLLUTION CONTROL

GENERAL

Summary

1.  If the project qualifies for an EPA Small Construction Erosivity Waiver, replace "0.40  or more hectares" with "more than 2.02 hectares".
Work activities must not disturb 0.40 or more hectares of soil.  Manage work activities to reduce the discharge of pollutants to surface waters, groundwater, or municipal separate storm sewer systems including the work item shown in the verified Bid Item List for Prepare Water Pollution Control Program.  WPCP preparation includes obtaining WPCP approval, amending the WPCP, and monitoring and inspecting WPC practices at the job site.

2

Do not start work until:

1.
WPCP is approved.
2.
WPCP review requirements have been fulfilled.  If the RWQCB requires time for WPCP review, allow 30 days for the RWQCB to review the WPCP as specified under "Submittals" of these special provisions.
3.  Use when designers prepare a Storm Water Information Handout.  List in SSP S5-280.
A Storm Water Information Handout has been prepared for this contract and is available as described in "Supplemental Project Information" of these special provisions.

Definitions and Abbreviations
4

active and inactive areas:  (1) Active areas have soil disturbing work activities occurring at least once within 14 days, and (2) Inactive areas are areas that have not been disturbed for at least 15 days.
BMPs:  Best Management Practices are water pollution control practices.

construction phase:  Construction phases are (1) Highway Construction including work activities for building roads and structures, (2) Plant Establishment including maintenance on vegetation installed for final stabilization, and (3) Suspension where work activities are suspended and areas are inactive.

Preparation Manual:  The Department's "Storm Water Pollution Prevention Plan and Water Pollution Control Program Preparation Manual."
NPDES:  National Pollutant Discharge Elimination System.
NOI:  Notice of Intent.
QSD:  Qualified SWPPP Developer.
QSP:  Qualified SWPPP Practitioner.
RWQCB:  Regional Water Quality Control Board.
SWPPP:  Storm Water Pollution Prevention Plan.
SWRCB:  State Water Resources Control Board.
WPC:  Water Pollution Control.
WPC Manager:  Water Pollution Control Manager.  The WPC Manager implements water pollution control work described in the WPCP and oversees revisions and amendments to the WPCP.

WPCP:  Water Pollution Control Program.
Submittals

5.  For less complex projects, fast-track schedules, or short construction periods, the time needed for submittal, review, and revision of the WPCP may be reduced.  Deviation from the time frames indicated are allowed only with the approval of the District Construction Storm Water Coordinator.

Within 7 days after contract approval, start the following process for WPCP approval:

1.
Submit 2 copies of the WPCP and allow 15 days for the Engineer's review.  If revisions are required, the Engineer provides comments and specifies the date that the review stopped.
2.
Change and resubmit the WPCP within 7 days of receipt of the Engineer's comments.  The Engineer's review resumes when the complete WPCP is resubmitted.
3.
When the Engineer approves the WPCP, submit an electronic and 3 printed copies of the approved WPCP.

Item 4*.  Consult with the District/Regional Storm Water Coordinator to verify RWQCB review requirements for the project.  Insert the name of the RWQCB requiring time for WPCP review per 401 Cert, etc.  Add items for more RWQCBs as necessary.  Delete item 4.2 if additional RWQCBs have not provided a written request for WPCP review.

4.
If the RWQCB reviews the approved WPCP, the Engineer submits one copy of the approved WPCP to the RWQCB for their review and comment.  RWQCBs requiring time to review WPCPs include:

4.1.
Lahontan for projects in the Lake Tahoe Hydrologic Unit and the Mammoth Lakes Hydrologic Unit

4.2.
_____

5.
If the Engineer requests changes to the WPCP based on RWQCB comments, amend the WPCP within 3 days.
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Submit:

1.
Stormwater training records including training dates and subject for employees and subcontractors.  Include dates and subject for ongoing training, including tailgate meetings.

2.
Employee training records:

2.1.
Within 5 days of WPCP approval for existing employees

2.2.
Within 5 days of training for new employees

2.3.
At least 5 days before subcontractors start work for subcontractor's employees
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Submit as required:

1.
BMP Status Report

2.
Inspection Reports
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At least 5 days before operating any construction support facility, submit:

1.
A plan showing the location and quantity of WPC practices associated with the construction support facility
2.
A copy of the NOI approved by the RWQCB and the WPCP approved by the RWQCB if you will be operating a batch plant or a crushing plant under the General Industrial Permit
Quality Control and Assurance

Training
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Provide storm water training for:

1.
Project managers

2.
Supervisory personnel

3.
Employees involved with WPC work
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Train all employees, including subcontractor’s employees, in the following subjects:

1.
WPC rules and regulations

2.
Implementation and maintenance for:

2.1.
Temporary Soil Stabilization

2.2.
Temporary Sediment Control

2.3.
Tracking Control

2.4.
Wind Erosion Control

2.5.
Material pollution prevention and control

2.6.
Waste management

2.7.
Non-storm water management

2.8.
Identifying and handling hazardous substances

2.9.
Potential dangers to humans and the environment from spills and leaks or exposure to toxic or hazardous substances
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Employees must receive initial WPC training before working on the project.
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Conduct weekly training meetings covering:

1.
WPC BMP deficiencies and corrective actions

2.
BMPs that are required for work activities during the week

3.
Spill prevention and control

4.
Material delivery, storage, use, and disposal

5.
Waste management

6.
Non-storm water management procedures
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You may obtain copies of the Preparation Manual from the Publication Distribution Unit. The mailing address for the Publication Distribution Unit is:

State of California

Department of Transportation

Publication Distribution Unit

1900 Royal Oaks Drive

Sacramento, California 95815

Telephone:  (916) 445‑3520
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The Preparation Manual and other WPC references are available at the Department's "Construction Storm Water and Water Pollution Control" Web site.  For the Web site, go to:

http://www.dot.ca.gov/hq/construc/stormwater/stormwater1.htm
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If you operate construction support facilities, protect storm water systems or receiving waters from the discharge of potential pollutants by using WPC practices.
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Construction support facilities include:

1.
Staging areas

2.
Storage yards for equipment and materials

3.
Mobile operations

4.
Batch plants for PCC and HMA

5.
Crushing plants for rock and aggregate

6.
Other facilities installed for your convenience such as haul roads
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If you operate a batch plant to manufacture PCC, HMA, or other material; or a crushing plant to produce rock or aggregate; obtain coverage under the General Industrial Permit.  You must be covered under the General Industrial Permit for batch plants and crushing plants located:

1.
Outside of the job site
2.
Within the job site that serve one or more contracts
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Discharges from manufacturing facilities such as batch plants must comply with the general waste discharge requirements for Order No. 97-03-DWQ, NPDES General Permit No. CAS000001, issued by the SWRCB for "Discharge of Stormwater Associated with Industrial Activities Excluding Construction Activities."  For the General Industrial Permit, go to:

http://www.waterboards.ca.gov/

Water Pollution Control Manager

19
Assign one WPC Manager to implement the WPCP.  You may assign a different QSP to prepare the WPCP.
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The WPC Manager must comply with the Permit (Order No. 2009-0009-DWQ, NPDES No. CAS000002) for a QSP by having at least one of the following qualifications:

1.
Certified Erosion, Sediment and Storm Water Inspector (CESSWI)™ registered through Enviro Cert International, Inc.

2.
Certified Inspector of Sediment and Erosion Control (CISEC) registered through CISEC, Inc.

3.
Qualifications described in the Permit for a QSD.

4.
Department approved storm water management training described in the Department's "Construction Storm Water and Water Pollution Control" Web site
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At the job site, the WPC Manager must:

1.
Be responsible for WPC work

2.
Be the primary contact for WPC work

3.
Oversee the maintenance of WPC practices

4.
Oversee and enforce hazardous waste management practices

5.
Have the authority to mobilize crews to make immediate repairs to WPC practices

6.
Ensure that all employees have current water pollution control training

7.
Implement the approved WPCP and amend the WPCP when required
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WPC Manager must oversee:

1.
Inspections of WPC practices identified in the WPCP
2.
Inspections for visual monitoring

WATER POLLUTION CONTROL PROGRAM
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WPCP work includes preparing a WPCP, obtaining WPCP approval, amending the WPCP, and reporting on WPC practices at the job site.  The WPCP must comply with the Preparation Manual.  The WPCP is required by the provisions in Section 7-1.01G, "Water Pollution," of the Standard Specifications.

24.  Include supplemental funds for BEES item 066596 Additional Water Pollution Control Work.

You may request, or the Engineer may order, changes to the WPC work. Changes may include the addition of new WPC practices.  Additional WPC work will be paid for as extra work under Section 4-1.03D, "Extra Work," of the Standard Specifications.
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The WPCP must include WPC practices:

1.
For storm water and non-stormwater from areas outside of the job site related to project work activities such as:

1.1.
Staging areas

1.2.
Storage yards

1.3.
Access roads

2.
For activities or mobile operations related to contractor obtained NPDES permits

3.
Construction support facilities
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The WPCP must include a copy of permits obtained by the Department such as Fish & Game permits, US Army Corps of Engineers permits, RWQCB 401 Certifications, and RWQCB Waste Discharge Requirements for Aerially Deposited Lead Reuse.
WPCP Amendments
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You must amend the WPCP when:

1.
Changes in work activities could affect the discharge of pollutants

2.
WPC practices are added by change order work

3.
WPC practices are added at your discretion
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If you amend the WPCP, follow the same process specified for WPCP approval.
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Retain a printed copy of the approved WPCP at the job site.

WPCP Schedule
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The WPCP schedule must:

1.
Describe when work activities will be performed that could cause the discharge of pollutants in storm water
2.
Describe WPC practices associated with each construction phase

3.
Identify soil stabilization and sediment control practices for disturbed soil areas
IMPLEMENTATION REQUIREMENTS

WPCP Implementation
31
Monitor the National Weather Service Forecast Office on a daily basis.  For forecasts, go to:

http://www.srh.noaa.gov/forecast
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Whenever you or the Engineer identifies a deficiency in the implementation of the approved WPCP:

1.
Correct the deficiency immediately, unless the Engineer agrees to a later date for making the correction
2.
Correct the deficiency before precipitation occurs

33

If you fail to correct the deficiency by the agreed date or before the onset of precipitation, the Department may correct the deficiency and deduct the cost of correcting the deficiency from payment.

34
Continue WPCP implementation during any temporary suspension of work activities.

35
Install WPC practices within 15 days or before predicted precipitation, whichever occurs first.

36.  If the project qualifies for an EPA Small Construction Erosivity Waiver, replace "0.40 or more hectares" with "more than 2.02 hectares".
If actions for your convenience disturb 0.40 or more hectares of soil, you must pay all costs and be responsible for all delays associated with submitting a SWPPP.

Inspection
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The WPC Manager must oversee inspections for WPC practices identified in the WPCP:

1.
Before a forecasted storm

2.
After precipitation that causes site runoff

3.
At 24-hour intervals during extended precipitation

4.
On a predetermined schedule, a minimum of once a week
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The WPC Manager must oversee daily inspections of:

1.
Storage areas for hazardous materials and waste
2.
Hazardous waste disposal and transporting activities

3.
Hazardous material delivery and storage activities

4.
WPC practices specified under "Construction Site Management" of these special provisions
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The WPC Manager must use the Storm Water Site Inspection Report provided in the Preparation Manual.
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The WPC Manager must prepare BMP status reports that include the following:

1.
Location and quantity of installed WPC practices

2.
Location and quantity of disturbed soil for the active or inactive areas

41
Within 24 hours of finishing the weekly inspection, the WPC Manager must submit:

1.
Copy of the completed site inspection report
2.
Copy of the BMP status report

Reporting Requirements
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If the following occur, notify the Engineer within 6 hours:

1.
You identify discharges into receiving waters or drainage systems causing or potentially causing pollution

2.
The project receives a written notice or order from a regulatory agency

43
No later than 48 hours after the conclusion of a storm event resulting in a discharge, a non-stormwater discharge, or receiving the notice or order, submit:

1.
Date, time, location, and nature of the activity, type of discharge and quantity, and the cause of the notice or order

2.
WPC practices used before the discharge, or before receiving the notice or order

3.
Description of WPC practices and corrective actions taken to manage the discharge or cause of the notice

PAYMENT

44.  Include BEES item 074017 Prepare Water Pollution Control Program.

The contract lump sum price paid for prepare water pollution control program includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work involved in preparing, obtaining approval of, and amending the WPCP and inspecting water pollution control practices as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.
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Payments for WPCP are made as follows:

1.
After the Engineer approves the WPCP, the Department includes up to 75 percent of the bid item price in the monthly progress estimate

2.
After contract acceptance, the Department pays for the remaining percentage of the bid item price
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The Department does not pay for implementation of WPC practices in areas outside the highway right-of-way not specifically provided for in the drawings or in the special provisions.
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The Department does not pay for WPC practices installed at your construction support facilities.

48
WPC practices for which there are separate bid items of work are measured and paid for as those bid items of work.
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If, in the opinion of the Engineer, completion of the work is delayed or interfered with because the RWQCB fails to review the WPCP within the specified time, you will be compensated for resulting losses and an extension of time will be granted under Section 8-1.09, "Delays," of the Standard Specifications.
