

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30<sup>th</sup> Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

[www.dot.ca.gov/hq/esc/oe](http://www.dot.ca.gov/hq/esc/oe)

*Serious Drought.  
Help save water!*

March 27, 2015

05-Mon-1-11.7/43.1

05-1C9404

Project ID 0513000015

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MONTEREY COUNTY AT VARIOUS LOCATIONS FROM WILLOW CREEK TO CASTRO CANYON.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, April 2, 2015.

This addendum is being issued to revise the *Notice to Bidders and Special Provisions*.

In the Special Provisions, Section 5-1.20A, is replaced as attached.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

**[http://www.dot.ca.gov/hq/esc/oe/electronic\\_bidding/electronic\\_bidding.html](http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html)**

Inform subcontractors and suppliers as necessary.

Addendum No. 2  
Page 2  
March 27, 2015

05-Mon-1-11.7/43.1  
05-1C9404  
Project ID 0513000015

This addendum, EBS addendum file and attachment are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/05/05-1C9404](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-1C9404)**

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



SHARRI BENDER EHLERT  
District Director  
District 6 Central Region

Attachment

**Add to section 5-1.20A:**

During the progress of the work under this Contract, work under the following contracts may be in progress at or near the job site of this Contract:

**Coincident or Adjacent Contracts**

Contract no.	County–Route–Post Mile	Location	Type of work
05-1F8904	Mon-1-28.0/28.6	In Monterey County near Lucia from 0.1 mile south of Big Creek Bridge to 2.8 miles south of Dolan Creek Bridge	Construct viaduct
05-1A9804	Mon-1-28.0/28.6	In Monterey County, Near Lucia Bridge	Install Temporary Signal, K-Railing and Slope Stabilization
05-1A7004	SLO-1-73.7/74.0	19 miles north of San Simeon	Construct soldier pile retaining wall
05-1A8904	Mon-1-67.9	Malpaso Creek Bridge	Repair spalled concrete

Contract 05-1A9804 will install a Temporary Traffic Signal. Potential traffic delays may be associated with access to the project location from the south.

Contract 05-1A7004 has intermittent overnight full closures of Highway 1 planned that might limit access to the project location from the south.

Under contract 05-1A8904, Malpaso Creek Bridge (Bridge No. 44-0017) at PM 67.9, temporarily has restricted load capacity for permitted loads. The Department anticipates this restriction will be removed by December 31, 2015 and the bridge returned to its normal rating.