

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30<sup>th</sup> Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

[www.dot.ca.gov/hq/esc/oe](http://www.dot.ca.gov/hq/esc/oe)

*Serious Drought.  
Help save water!*

March 24, 2015

08-SBd-18-103.9/115.9

08-1F5804

Project ID 0814000255

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY NEAR VICTORVILLE FROM KOALA ROAD TO LOS ANGELES COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, April 7, 2015.

This addendum is being issued to revise the *Notice to Bidders and Special Provisions*.

In the *Notice to Bidders and Special Provisions*, in the "SPECIAL NOTICES," the following Special Notice is added as follows:

"Funding for this project depends on passage of the 2015-2016 FY Budget Act. See section 8-1.04G for special requirements."

In the Special Provisions, Section 8-1.04G is added as attached.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

**[http://www.dot.ca.gov/hq/esc/oe/electronic\\_bidding/electronic\\_bidding.html](http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html)**

Inform subcontractors and suppliers as necessary.

Addendum No. 1  
Page 2  
March 24, 2015


08-SBd-18-103.9/115.9  
08-1F5804  
Project ID 0814000255

This addendum, EBS addendum file, attachment are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/08/08-1F5804](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-1F5804)**

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

  
FOR BASEM E. MUALLEM, P.E.  
District Director

Attachment

**Replace section 8-1.04G with:**

**8-1.04G Potential Budget Impasse Start**

The 1st paragraph of section 8-1.04B does not apply.

Within 10 days after receiving notice that the Contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department or within 5 business days after the 2015-2016 FY Budget Act becomes law, whichever occurs later, submit a request for authorization to start job site activities. The request must include:

1. CPM baseline schedule
2. Date you plan to start job site activities

The Department does not allow changes to the request after it is authorized.

Except for measuring controlling field dimensions and locating utilities, do not start job site activities until your WPCP or SWPPP, whichever applies, is received and authorized and the following submittals are received:

1. *Notice of Materials To Be Used.*
2. Contingency plan for reopening closures to public traffic.
3. Written statement from the vendor that the order for the sign panels has been received and accepted by the vendor. The statement must show the dates the materials will be shipped.

If you obtain authorization to start job site activities for the date you requested, start job site activities on the requested date. If you fail to submit a request for authorization to start job site activities as specified or if the request is not authorized, start job site activities within 15 days after Contract approval or 5 business days after the 2015-2016 FY Budget Act becomes law, whichever occurs later, except as specified below for the case of funds becoming available in the 2014-2015 FY Budget Act. Start work before July 1, 2015.

Do not start work before July 1, 2015 unless:

1. Funds become available in the 2014-2015 FY Budget Act
2. The Engineer and you agree on a start date after Contract approval

If the 2015-2016 FY Budget Act does not become law by August 1, 2015 and no work on the Contract has been performed, you may terminate the Contract at no cost to the State. This choice to terminate will not prejudice your performance and payment securities or your rights to participate in future bidding for the project. If you choose to terminate the Contract, you must submit notification of the termination by USPS certified mail with a return receipt and certificate of mailing to the Office Engineer.

The notification must be postmarked before the effective date of the 2015-2016 FY Budget Act.

The Department notifies you when the 2015-2016 FY Budget Act becomes law.