

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30<sup>th</sup> Street MS-43

P O BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!  
Be energy efficient!*

January 7, 2011

08-Riv-60,215-R19.7/21.9,R61.3/62.7

08-449314

Project ID 0800000715

ACNH-X065(095)N

CMLN-6208(017)

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN MORENO VALLEY ON ROUTE 215 FROM 0.9 KM NORTH OF EUCALYPTUS AVENUE UNDERCROSSING TO 0.5 KM WEST OF BOX SPRINGS ROAD OVERCROSSING AND ON ROUTE 60 FROM 60/215 SEPARATION TO 0.4 KM EAST OF DAY STREET OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, January 13, 2011.

This addendum is being issued to revise the Notice to Bidders and Special Provisions, and the Bid Book.

In the Notice to Bidders, the thirteenth paragraph is revised as follows:

"Complete the work within 660 working days."

In the Special Provisions, Section 10-1.48, "ROCK BLANKET (TYPE 1)," subsection "MATERIALS," the first paragraph is revised as follows:

"Rock for the rock blanket (Type 1) shall be clean, smooth cobble type rock, gray in color, in overall appearance after placement and shall be obtained from a single source."

In the Special Provisions, Section 10-1.76, "ARCHITECTURAL TEXTURE," the fifth paragraph is revised as follows:

"The rock blanket texture for the slope paving shall be an architectural texture with natural rocks as indicated on the plans."

In the Special Provisions, Section 10-1.76, "ARCHITECTURAL TEXTURE," subsection "PAYMENT," the second paragraph is revised as follows:

"Full compensation for architectural texture with natural rocks on slope paving shall be considered as included in the contract price paid per cubic meter for slope paving (concrete-rock facing) and no separate payment will be made therefore."

Addendum No. 1  
Page 2  
January 7, 2011

08-Riv-60,215-R19.7/21.9,R61.3/62.7  
08-449314  
Project ID 0800000715  
ACNH-X065(095)N  
CMLN-6208(017)

In the Bid book, in the "Bid Item List," Item 2 is revised as attached.

To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachment are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/08/08-449314](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-449314)**

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL  
Chief, Office of Plans, Specifications & Estimates  
Office Engineer  
Division of Engineering Services

Attachment

BID ITEM LIST  
08-449314

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	660		
3	071301	TEMPORARY FENCE	M	440		
4	071325	TEMPORARY FENCE (TYPE ESA)	M	130		
5	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
6	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
7	074028	TEMPORARY FIBER ROLL	M	1590		
8	074029	TEMPORARY SILT FENCE	M	2970		
9	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	6		
10	074034	TEMPORARY COVER	M2	8320		
11	074035	TEMPORARY CHECK DAM	M	130		
12	074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	12		
13	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	10		
14	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
15	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
16	074055	TEMPORARY SOIL BINDER	M2	43 000		
17	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
18	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
19	120116	TYPE II BARRICADE	EA	8		
20	120120	TYPE III BARRICADE	EA	13		